

METEOROLOGICAL, CLIMATOLOGICAL, AND GEOPHYSICAL AGENCY

Jl. Angkasa I No. 2, Kemayoran, Jakarta 10610, Telp.: (021) 4246321 Fax.: (021) 4246703 P.O. Box 3540 Jkt, Website: http://www.bmkg.go.id

Contract Award Notice No: PL.01.01/20/WRSDS/IDRIP/VII/2023 Date: July 17th, 2023

1. General Information

Project: P170874-Indonesia Disaster Resilience Initiatives Project (IDRIP)

Loan/Credit/TF Info: IBRD-89800

Purchaser: Badan Meteorologi, Klimatologi dan Geofisika – BMKG

(Meteorological, Climatological and Geophysical Agency)

Address: Jl. Angkasa I No. 2 Kemayoran, Jakarta Pusat 10610

RFB No: ID-BMKG-336605-GO-RFB

Procurement Method: RFB- Request for Bids, single stage - one evlevope

Description: WRS Dissemination System

2. Bidders that submitted Bids

No	Bidders Name	Read Out Bid Price	Evaluated Bid Price
1	JV PT. Inovasi Mandiri Pratama with Cipta Teknologi Aplikasi	Rp. 9.098.765.432	Rp. 9.098.765.432
2	PT. Netcom Solusi Persada	Rp. 9.223.109.000	Rp. 9.223.109.000
3	JV PT. Putra Arga Binangun with PT. Sentuh Digital Teknologi	Rp. 7.996.739.175	Rp. 7.996.829.175

3. Bidders whose Bids were rejected (either as nonresponsive or as not meeting qualification criteria, or were not evaluated)

No	Bidders Name	Reason
1	JV PT. INOVASI MANDIRI PRATAMA WITH	Bid validity : not valid
	CIPTA TEKNOLOGI APLIKASI	 Technical specification catalog of product (brochures): Smart Terminal WRS New Gen (Installed the BMKG WRS Application), Display Girder (customize) and UPS 1 KVA not meet requirement
		 3. Financial Capability: JV member PT. Cipta Teknologi Aplikasi not meet requirement 4. Specific Experience: not meet the requirements

			List of Equipment : not submit List of Equipment Beauty Contest Videos : videos do not have auto UP feature from UPS devices
2	PT. NETCOM SOLUSI PERSADA	1.	Bid validity : not valid

4. The Successful Bidder

JV PT. Putra Arga Binangun with PT. Sentuh Digital Teknologi

Cyber Building Lantai 6 Jln. Kuningan Barat No.8 Jakarta 12710

Indonesia

Contract Bid Price: IDR 7.996.829.175

Duration of Contract: 5 Months

5. Scope of Work:

- 1. Procurement of WRS Dissemination System
- 2. Delivery of WRS Dissemination System Equipment
- 3. Equipment Installation WRS Dissemination System
- 4. Training BMKG
- 5. Progress Meeting and Report on the Implementation of the WRS New Gen Dissemination System

Pokja Pemilihan IDRIP BMKG