



## **THE ANNOUNCEMENT OF THE SUCCESSFUL CANDIDATE**

No. PL.01.01/10.UL/ ICSESRC /IDRIP/VI/2022

Date : June 28<sup>th</sup>, 2022.

POKJA PEMILIHAN IDRIP BMKG officially announce the following details about the result of the **Procurement of Individual Consultant Services for Environmental and Social Risk Screening For BMKG Building Construction** :

<b>Name of Work Package</b>	<b>Procurement of Individual Consultant Services for Environmental and Social Risk Screening For BMKG Building Construction</b>
<b>Scope of Work</b>	<p>The scope of work for Individual Consultant Services for Environmental and Social Risk Screening under is divided into several stages:</p> <ol style="list-style-type: none"><li>1. <b>Preparation</b> is preparing for the activity implementation, including coordinating with stakeholders, the technical team, other related parties to agree on work plans, work implementation methodologies and work outputs as well as drafting the concept of Environmental &amp; Social Risk Screening IDRIP BMKG.</li><li>2. <b>Implementation:</b><ol style="list-style-type: none"><li>a. Learning and understanding the provisions and criteria for environmental and social risk screening according to the IDRIP ESMF document.</li><li>b. Conduct mapping of national and local regulations related to the environment and social which must be acquired both in Jakarta and Bali, as well as other relevant activity locations.</li><li>c. Conduct data and information searches using survey / interview methods as well as virtual methods for renovation or building construction needs in order to obtain an estimate of the risks that may arise from the environmental and social side and public health (for example the risk of hazardous and toxic waste materials such as asbestos, electronic waste from demolition, old buildings, the risk of gender-based violence in construction activities, the risk of accidents and work safety, the health of employees and the surrounding</li></ol></li></ol>

community which may be affected by demolition activities as well as the mobilization of materials and equipment, etc.).

- d. Document the potential risks of the proposed activities, including documentation of consultations with relevant stakeholders, administrative completeness (land ownership documents), and measures to avoid and mitigate the risks and potential impacts identified.
- e. Conduct gradual coordination with users and also the World Bank regarding the discussion of environmental and social risks.
- f. Conduct environmental and social risk screening for InaTEWS OPERATIONAL SYSTEM DEVELOPMENT (BUILDING) activities in Jakarta and Bali which include renovation, demolition (partial), or construction of new buildings along with technical recommendations for risk management efforts through the preparation of relevant documents such as AMDAL or UKL-UPL.
- g. Develop a terms of reference (TOR) for the preparation of environmental documents required for activities based on the risk screening which has been carried out.
- h. In carrying out all these scopes of work, one must first coordinate with the BMKG and PPK Building Needs Assessment Consultants, and obtain approval from the PPK.
- i. Data, information, regulations and other administrative matters must be properly documented. Data and information obtained through survey results, interviews and meetings requires a list of names and signatures of participants.

**3. Evaluation and Activity Report:**

- a. Documentation and reports of survey results/interviews from users of Echelon 1 officials, Echelon 2 officials, Project Director, PIUs, Echelon 3 officials or field coordinator levels, Echelon 4 officials or sub-coordinator level fields and implementing or staff levels related to building construction new are well laid out.
- b. Documentation and screening reports of environmental and social risks that may arise due to the construction of new buildings and other relevant BMKG activities are well

	<p>recorded.</p> <p>c. Documentation and screening reports of social environmental risks related to regulations, ESMF, its needs and potential recommendations are well filed.</p> <p>d. Weekly and monthly progress report documents.</p> <p>e. Initial screening document for Environmental and Social Risks for the Construction of the BMKG Building.</p> <p>f. Final screening document for Environmental and Social Risks of BMKG Building Construction and technical recommendation steps for avoidance and reduction of potential risks and impacts.</p> <p>g. Document of Terms of Reference (TOR) for compiling environmental documents.</p> <p>h. Work completion report document.</p>
<b>Sources of Funding</b>	Loan From World Bank
<b>The specified Bidder's name</b>	Dr. Mohammad Ichsan
<b>Bidder's Address</b>	Perumahan Villas Tropics Kavling 15, Kebagusan 3, Jakarta 12520

The Determination of the results of Procurement of Individual Consultant Services for Environmental and Social Risk Screening For BMKG Building Construction was conveyed. Kindly to be notified to the wider community (publics).

Determined by :

Kelompok Kerja Pemilihan IDRIP  
BMKG