



# METEOROLOGICAL, CLIMATOLOGICAL, AND GEOPHYSICAL AGENCY

Jl. Angkasa I No. 2, Kemayoran, Jakarta 10610, Telp. : (021) 4246321 Fax. : (021) 4246703  
P.O. Box 3540 Jkt, Website : <http://www.bmkg.go.id>

## Contract Award Notice

**No : PL.01.01/14/PORACC/IDRIP/X/2023**

**Date : October 16<sup>th</sup>, 2023**

### 1. General Information

Project: P170874-Indonesia Disaster Resilience Initiatives Project (IDRIP)

Loan/Credit/TF Info: IBRD-89800

Purchaser: Badan Meteorologi, Klimatologi dan Geofisika – BMKG  
(Meteorological, Climatological and Geophysical Agency)

Address : Jl. Angkasa I No. 2 Kemayoran, Jakarta Pusat 10610

RFB No: ID-BMKG-371955-GO-RFB

Procurement Method: RFB- Request for Bids, single stage - one envelope

Description: Procurement of Portable Accelerograph

### 2. Bidders that submitted Bids

No	Bidders Name	Read Out Bid Price	Evaluated Bid Price
1	PT Anomali Lintas Cakrawala	IDR 7,589,885,000	IDR 7,584,665,000
2	PT LEN Industri (Persero)	IDR 8,675,691,140	IDR 8,675,691,140
3	PT Lexindo Cakra Lestari	IDR 6,815,000,000	IDR 6,815,000,000
4	PT Mindotama Avia Teknik	IDR 9,186,450,000	IDR 9,186,450,000

### 3. Bidders whose Bids were rejected (either as nonresponsive or as not meeting qualification criteria, or were not evaluated)

No	Bidders Name	Reason
1	PT LEN Industri (Persero)	bid is responsive but it's not the lowest price
2	PT Lexindo Cakra Lestari	a. Financial Capability : Not Submitted

		b. Specific Experience : Not Submitted c. Manufacturer's Experience : No information d. Manufacturer's Authorization : Not Submitted
3	PT Mindotama Avia Teknik	Financial Capability : Financial Statements : 2021 – 2022 Not Audited

#### 4. The Successful Bidder

##### PT. Anomali Lintas Cakrawala

Gedung Patra Jasa Floor 17, Room 1701

Jl. Jend. Gatot Subroto Kav 32-34, Kel. Kuningan Timur Kec. Setiabudi, Jakarta

12950 Indonesia

Contract Bid Price : IDR 7,584,665,000

Duration of Contract: until November 30<sup>th</sup>, 2024

#### 5. Scope of Work :

1. Procurement of Portable Accelerograph
2. Equipment Delivery
3. Seismic Equipment Installation
4. Training BMKG
5. Factory Visit
6. Equipment Training
7. The Report

Pokja Pemilihan IDRIP BMKG